Wicontingency ~ $  584,000.00
September 1, 2006 $ 566,990.29 | $ 532,491.00 | $ 578,112.00 | $ 596,000.00 | $ 631,956.00 | $ 735,136.03
PROJECT CLA-CR333 DAYTON SPRINGFIELD ROAD BRIDGE 1405 IMPROVEMENTS BRUMBAUGH CONST. MAINLINE ROAD & BRIDGE| MAIDEN & JENKINS | DOUBLE Z CONSTRUCTION| COMPLETE GENERAL
DESCRIPTION 3520 ST RT 49 PO BOX 309 4080 INDUSTRIAL LANE 14820 KIMBERLY ROAD 2550 HARRISON ROAD 1221 E. FIFTH AVENUE
BID TABULATION ARCANUM, OHIO 45304 (937)602- | BEAVERCREEK, OHIO 45430 NELSONVILLE, OHIO 45764 | - COLUMBUS, OHIO 43204 | COLUMBUS, OHIO 43219
5678 (937) 431-1880 (740) 753-1181 (614) 274-2700 614) 258-9515
FAX: (937) 431-0789 FAX (740) 753-3908 (614) 274-2702 FAX FAX: (614) 258-5398

REF. ITEM |ITEM DESCRIPTION ESTIMATED|UNITS| UNIT | TOTAL PRICE UNIT| TOTAL PRICE UNIT| TOTAL PRICE UNIT| TOTAL PRICE UNIT | TOTAL PRICE UNIT | TOTAL PRICE

NO. NO. QUANTITY PRICE PRICE PRICE PRICE PRICE PRICE

ROADWAY
1 201  CLEARING AND GRUBBING 1 LUMP  $7,500.00 ¢ 750000  $5,000.00 g 500000 $18,403.28 g 18,40328  $12,000.00 g 12,000.00 $10,000.00 g 10,000.00 $15,000.00 g 15,000.00
2 202 GUARDRAIL REMOVED FOR STORAGE 443 FT. $2.50 $ 1,107.50 $3.00 g 1,329.00 $3.00 g 1,329.00 $2.25 ¢ 996.75 $1.50 $ 664.50 $3.00 $ 1,329.00
3 202 CURBREMOVED 99 FT. $600 g 594.00 $1.00 g 99.00 $4.00 g 396.00 $3.25 ¢ 175 $400 g 30600  $300 g 297.00
4 202 INLET ABANDONED 1 EACH  $150.00 ¢ 150.00 $100.00 ¢ 100.00 $155.00 ¢ 155.00 $200.00 ¢ 20000 $350.00 g 35000 $300.00 g 300.00
5 203 EXCAVATION 5883 c. $800 g 47,064.00 $7.00 ¢ 41,181.00 $14.00 g 82,362.00 $5.75 g 382725  $16.00 g 9412800  $16.00 g 94,128.00
6 203 EMBANKMENT 426 cy. $800 g 3,408.00 $7.00 g 2,982.00 $10.00 g 4,260.00 $9.50 g 404700  $800 g 340800  $1000 g 4,260.00
7 204  GEOTEXTILE, FABRIC, TYPE D 500 S.Y. $1.50 $ 750.00 $3.00 g 1,500.00 $1.30 g 650.00 $2.50 g 1,250.00 $1.50 $ 750.00 $6.00 $ 3,000.00
8 204 SUBGRADE COMPACTION 3577 S $200 g 7,154.00 $1.00 ¢ 3,577.00 $1.30 ¢ 4,650.10 $2.50 g o450  $300 g 1073100  $300 g 10,731.00
9 606  GUARDRAIL, TYPE5 431.25 FT. $13.50 $ 5,821.88 $13.50 ¢ 5,821.88 $12.80 ¢ 5,520.00 $12.80 ¢ 5,520.00 $15.60 $ 6,727.50 $16.00 $ 6,900.00
10 606  ANCHOR ASSEMBLY, TYPE A 1 EACH  $800.00 ¢ 800.00 $861.00 ¢ 861.00 $750.00 ¢ 750.00 $820.00 ¢ 82000 $870.00 g 870.00 $800.00 g 800.00
11 606  ANCHOR ASSEMBLY, TYPE T 3 EACH  $650.00 ¢ 1,950.00 $683.00 ¢ 2,049.00 $600.00 ¢ 1,800.00 $650.00 ¢ 1,950.00 $660.00 g 1,980.00 $500.00 g 1,500.00
12 606  BRIDGE TERMINAL ASSEMBLY, TYPE 4 3 EACH  $650.00 ¢ 1,950.00 $630.00 g 1,890.00 $600.00 ¢ 1,800.00 $600.00 g 180000 $695.00 g 208500 $500.00 g 1,500.00
13 651 TOPSOIL STOCKPILED 900 cy. $800 g 7,200.00 $7.00 ¢ 6,300.00 $5.00 ¢ 4,500.00 $6.50 g 585000  $3.00 g 270000  $400 g 3,600.00
14 652  PLACING STOCKPILED TOPSOIL 900 c. $6.00 $ 5,400.00 $8.00 g 7,200.00 $5.00 g 4,500.00 $7.00 ¢ 6,300.00 $4.00 $ 3,600.00 $6.00 $ 5,400.00
15 SPECIAL MAILBOX REMOVED AND RESET 2 EACH  $125.00 ¢ 250.00 $120.00 ¢ 240.00 $110.00 ¢ 220.00 $110.00 g 22000 $125.00 ¢ 25000 $175.00 ¢ 350.00
SUBTOTAL ¢ 91,009.33 SUBTOTAL g 80,120.88 SUBTOTAL ¢ 13129538 SUBTOTAL g 84,04525 SUBTOTAL g 13864000 SUBTOTAL g 149095.00
EROSION CONTROL

16 832  EROSION CONTROL, AS PER PLAN 1 LUMP  $2,000.00 ¢ 200000 $2,000.00 g 200000  $2,000.00 g 2,000.00 $2,000.00 ¢ 200000 $2,000.00 ¢ 200000 $2,000.00 ¢ 2,000.00
17 601  RIPRAP 22 S.Y. $10000 g 220.00 $150.00 ¢ 330.00 $350.00 ¢ 770.00 $300.00 ¢ 660.00 $200.00 g 44000 $275.00 g 605.00
18 601  ROCK CHANNEL PROTECTION, TYPE C WITH FILTER 2.2 c. $66.00 ¢ 145.20 $75.00 ¢ 165.00 $100.00 ¢ 220.00 $150.00 g 33000  $80.00 g 17600  $200.00 ¢ 440.00
19 659 SEEDING AND MULCHING 4397 SY. $099 g 4,344.80 $1.60 ¢ 7,035.20 $1.50 ¢ 6,595.50 $0.80 g 351760  $200 g 879400  $1.00 g 4,397.00
20 659  COMMERCIAL FERTILIZER 0.2 TON $380.00 g 76.00 $400.00 ¢ 80.00 $400.00 ¢ 80.00 $500.00 ¢ 10000  $330.00 g 66.00 $1,200.00 g 240.00
21 659  LIME 1 ACRE $80.00 $ 80.00 $100.00 ¢ 100.00 $80.00 ¢ 80.00 $325.00 ¢ 325.00 $90.00 $ 0000 $400.00 g 400.00
22 659  WATER 12 M GAL $2.50 $ 30.00 $10.00 ¢ 120.00 $35.00 ¢ 420.00 $1.00 ¢ 12.00 $1.00 $ 12.00 $20.00 $ 240.00
SUBTOTAL g 689600 SUBTOTAL g 983020 SUBTOTAL g 10,16550 SUBTOTAL g 694460 SUBTOTAL g 1157800 SUBTOTAL g 8.322.00
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20f5

602

603

603

603

603

603

603

604

604

604

604

605

605

304

407

448

254

301

304

407

448

448

609

609

638

DRAINAGE
CONCRETE MASONRY
4" CONDUIT, TYPE F; NON-PERFORATED
4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET
6" CONDUIT, TYPE B
6" CONDUIT, TYPE E
6" CONDUIT, TYPE F
15" CONDUIT, TYPE B, 706.02
CATCH BASIN, NO. 3
CATCH BASIN, NO. 2-2B
MANHOLE ADJUSTED TO GRADE
PRECAST REINFORCED CONCRETE OUTLET
4" SHALLOW PIPE UNDERDRAINS

AGGREGATE DRAINS

DRIVES
AGGREGATE BASE
TACK COAT

2" ASPHALT CONCRETE SURFACE COURSE, TYPE 1

PAVEMENT
PAVEMENT PLANING, ASPHALT CONCRETE
ASPHALT CONCRETE BASE, PG 64-22
AGGREGATE BASE
TACK COAT
ASPHALT CONC. INTERMEDIATE COURSE, TYPE 1, PG 64-22
ASPHALT CONC. SURFACE COURSE, TYPE 1, PG 64-22
COMBINATION CURB AND GUTTER, TYPE 2

CURB, TYPE 6

WATER

VALVE BOX ADJUSTED TO GRADE

10

40

200

200

200

583

882

119

25

15

8.4

2589

477

573

10213

331

237

182

99

C.Y.

FT.

FT.

FT.

FT.

FT.

FT.

EACH

EACH

EACH

EACH

FT.

FT.

C.Y.

GAL.

C.Y.

S.Y.

C.Y.

C.Y.

GAL.

C.Y.

C.Y.

FT.

FT.

EACH

$1,500.00
$12.00
$12.00
$17.00
$10.00
$12.50
$46.00
$2,200.00
$1,000.00
$350.00
$200.00
$5.00
$9.00
SUBTOTAL

$50.00
$2.00
$200.00
SUBTOTAL

$2.40
$95.00
$40.00
$1.50
$110.00
$110.00
$18.00
$14.00
SUBTOTAL

$200.00
SUBTOTAL

© B B B L L B B B B B B B

© B B

© B B B L B B B B

©

375.00
120.00
480.00
3,400.00
2,000.00
2,500.00
26,818.00
2,200.00
2,000.00
700.00
200.00
4,410.00
1,071.00
46,274.00

1,250.00

30.00
1,680.00
2,960.00

6,213.60
45,315.00
22,920.00
15,319.50
36,410.00
26,070.00

3,276.00

1,386.00

156,910.10

1,000.00
1,000.00

$2,000.00
$5.00
$5.00
$4.00
$3.00
$3.00
$29.00
$1,910.00
$900.00
$350.00
$100.00
$6.50
$7.00
SUBTOTAL

© B B B L L B B B B B B B

$40.00
$0.82
$292.00
SUBTOTAL

© B B

$3.60
$102.00
$39.00
$0.82
$98.50
98.50
$24.00
$19.00
SUBTOTAL

© B B B L B B B B

140.00 ¢
SUBTOTAL g

500.00
50.00
200.00
800.00
600.00
600.00
16,907.00
1,910.00
1,800.00
700.00
100.00
5,733.00
833.00
30,733.00

1,000.00

12.30
2,452.80
3,465.10

9,320.40
48,654.00
22,347.00

8,374.66
32,603.50
23,344.50

4,368.00

1,881.00

150,893.06

700.00
700.00

$1,200.00
$6.00
$9.00
$9.00
$9.00
$9.00
$33.00
$1,700.00
$900.00
$450.00
$135.00
$6.00
$8.00
SUBTOTAL

© B B B P L B B B B B B B

$44.00
$0.82
$278.00
SUBTOTAL

© & B B

$3.44
$97.00
$35.00
$0.82
$93.60
93.60
$35.00
$35.00
SUBTOTAL

© B B B L B B B B

65.00 ¢
SUBTOTAL g

300.00
60.00
360.00
1,800.00
1,800.00
1,800.00
19,239.00
1,700.00
1,800.00
900.00
135.00
5,292.00
952.00
36,138.00

1,100.00

12.30
2,335.20
3,447.50

8,906.16
46,269.00
20,055.00

8,374.66
30,981.60
22,183.20

6,370.00

3,465.00

146,604.62

325.00
325.00

$1,100.00
$8.00
$5.00
$6.00
$6.00
$6.00
$50.00
$2,500.00
$1,150.00
$150.00
$200.00
$6.40
$10.00
SUBTOTAL

$60.00
$0.90
$280.00
SUBTOTAL

$4.00
$100.00
$40.00
$0.90
$95.00
95.00
$20.00
$17.00
SUBTOTAL

© B B B P L B B B B B B B

© B B

© B B B L L B B B

125.00 g
SUBTOTAL g

275.00
80.00
200.00
1,200.00
1,200.00
1,200.00
29,150.00
2,500.00
2,300.00
300.00
200.00
5,644.80
1,190.00
45,439.80

1,500.00

13.50
2,352.00
3,865.50

10,356.00
47,700.00
22,920.00
9,191.70
31,445.00
22,515.00
3,640.00
1,683.00
149,450.70

625.00
625.00

$1,800.00
$6.50
$6.50
$10.00
$6.50
$6.50
$42.00
$2,300.00
$1,100.00
$450.00
$125.00
$5.00
$8.00
SUBTOTAL

$60.00
$0.50
$275.00
SUBTOTAL

$5.00
$95.00
$38.00

$0.50

$100.00
100.00
$30.00
$25.00
SUBTOTAL

170.00
SUBTOTAL

© B B B L L B B B B B B B B

© B B

© B B B L B B B B

©

450.00
65.00
260.00
2,000.00
1,300.00
1,300.00
24,486.00
2,300.00
2,200.00
900.00
125.00
4,410.00
952.00
40,748.00

1,500.00

7.50
2,310.00
3,817.50

12,945.00
45,315.00
21,774.00
5,106.50
33,100.00
23,700.00
5,460.00
2,475.00
149,875.50

850.00
850.00

$2,000.00
$10.00
$10.00
$20.00
$15.00
$18.00
$50.00

$2,000.00
$900.00
$650.00
$150.00
$10.00
$15.00

SUBTOTAL

$52.00
$0.82
$278.00
SUBTOTAL

$3.44
$97.00
$52.00

$0.82
$93.60

93.60
$18.00
$15.00

SUBTOTAL

350.00
SUBTOTAL

© B B B L L B B B B B B B B

© & B B

© B B B L B B B B

$
$

500.00
100.00
400.00
4,000.00
3,000.00
3,600.00
29,150.00
2,000.00
1,800.00
1,300.00
150.00
8,820.00
1,785.00
56,605.00

1,300.00

12.30
2,335.20
3,647.50

8,906.16
46,269.00
29,796.00

8,374.66
30,981.60
22,183.20

3,276.00

1,485.00

151,271.62

1,750.00
1,750.00
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89
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30f5

630

630

630

630

630

630

642

642

642

642

642

642

642

614

614

614

614

614

614

614

614

615

622

622

623

624

SPECIAL

SPECIAL

614

614

625

625

625

625

625

625

625

630

630

632

632

632

632

TRAFFIC CONTROL
GROUND MOUNTED SUPPORT, NO. 2 POST
GROUND MOUNTED SUPPORT, NO. 3 POST
GROUND MOUNTED SUPPORT, NO. 4 POST
SIGN, FLAT SHEET

REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL

EDGE LINE, TYPE 1

CENTER LINE, TYPE 1

CHANNELIZING LINE, TYPE 1

STOP LINE, TYPE 1
TRANSVERSE/DIAGONAL LINE, TYPE 1
LANE ARROW, TYPE 2

WORD ON PAVEMENT, 72", TYPE 1

MAINTENANCE OF TRAFFIC

MAINTAINING TRAFFIC

ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER PLAN

BARRIER REFLECTOR, TYPE B

OBJECT MARKER, ONE WAY

WORK ZONE CENTER LINE, CLASS |

WORK ZONE EDGE LINE, CLASS |

WORK ZONE CHANNELIZING LINE, CLASS |
WORK ZONE STOP LINE, CLASS |

PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B
PORTABLE CONCRETE BARRIER, 32"

PORTABLE CONCRETE BARRIER, 32", BRIDGE MOUNTED
CONSTRUCTION LAYOUT STAKES

MOBILIZATION

TEMPORARY IMPACT ATTENUATOR

ITEM 304, AGGREGATE BASE FOR MAINTAINING TRAFFIC

TRAFFIC SIGNAL
MAINTAINING TRAFFIC
LAW ENFORCEMENT OFFICER WITH PATROL CAR
BRACKET ARM, 10’
CONDUIT, 1", 725.04
CONDUIT, 2", 725.04
TRENCH
PULL BOX, 725.08, 18"
DOWN GUY
GROUND ROD
SIGN HANGER ASSEMBLY, SPAN WIRE
SIGN, FLAT SHEET
CONDUIT RISER, 2" DIAMETER
COVERING OF VEHICULAR SIGNAL HEAD
REUSE OF VEHICULAR SIGNAL HEAD
RELAMP EXISTING SIGNAL SECTION WITH LED LAMP UNIT

CIRCULAR RED, AS PER PLAN

93

12

31

64.75

0.48

0.38

805

186

1031

18

280

86

100

816

104

13

140

469

609

FT.

FT.

FT.

S.F.

EACH

EACH

MILE

MILE

FT.

FT.

FT.

EACH

EACH

LUMP

C.Y.

EACH

EACH

MILE

MILE

FT.

FT.

S.Y.

FT.

FT.

LUMP

LUMP

EACH

C.Y.

LUMP

HOUR

EACH

FT.

FT.

FT.

EACH

EACH

EACH

EACH

S.F.

EACH

EACH

EACH

EACH

$6.20
$6.50
$8.60
$12.00
$10.00
$12.00
$800.00
$800.00
$0.36
$3.60
$2.90
$40.00
$60.00
SUBTOTAL

$25,000.00
$160.00
$3.80
$9.20
$820.00
$650.00
$0.65
$2.60
$30.00
$7.00
$14.00
$15,000.00
$15,000.00
$500.00
$40.00
SUBTOTAL

$3,000.00
$50.00
$500.00
$9.00
$10.00
$5.00
$550.00
$450.00
$140.00
$200.00
$13.00
$140.00
$33.00
$400.00
$130.00

¥ B B B L L B B B B B B B B

€ B B B P L B B B B L B B B B

576.60
78.00
266.60
777.00
80.00
72.00
384.00
304.00
289.80
669.60
2,989.90
720.00
420.00
7,627.50

25,000.00
1,440.00
174.80
174.80
451.00
650.00
182.00
223.60
3,000.00
5,712.00
1,456.00
15,000.00
15,000.00
1,000.00
520.00
69,984.20

3,000.00
400.00
500.00

1,260.00

4,690.00

3,045.00

4,400.00
450.00
560.00

1,800.00
936.00
280.00
297.00

3,600.00

1,170.00

9.00
10.50

11.60
16.40
10.00
10.00
700.00
1,300.00
1.00
2.40
2.30
42.00

57.00
SUBTOTAL

24,000.00
251.00
6.50
12.75
3,800.00
3,627.00
1.10
3.25
82.00
19.50
23.65
7,000.00
6,910.89
3,000.00

35.00
SUBTOTAL

500.00
28.00
251.00
4.50
7.00
4.40
421.00
223.00
133.00
109.00
19.00
333.00
21.00
251.00
88.00

€ B B B P L B B B B B B B B & © B B B B L B B B B B B B

© B B B P L B B B B B e B B B

837.00
126.00
359.60
1,061.90
80.00
60.00
336.00
494.00
805.00
446.40
2,371.30
756.00
399.00
8,132.20

24,000.00
2,259.00
299.00
242.25
2,090.00
3,627.00
308.00
279.50
8,200.00
15,912.00
2,459.60
7,000.00
6,910.89
6,000.00
455.00
80,042.24

500.00
224.00
251.00
630.00
3,283.00
2,679.60
3,368.00
223.00
532.00
981.00
1,368.00
666.00
189.00
2,259.00
792.00

12.00
12.00

12.00
17.00
22.00
20.00
650.00
1,200.00
0.85
2.25
2.20
40.00

54.50
SUBTOTAL

12,000.00
100.00
7.00
12.00
750.00
750.00
2.00

2.00
74.00
16.00
26.00
11,000.00
8,000.00
3,000.00

35.00
SUBTOTAL

428.00
45.00
239.04
4.18
6.62
4.19
401.46
212.29
126.69
103.47
17.75
317.58
19.63
239.15
84.21

€ B B B P L B B B B L B B B B &

P B B B B B B B B B B B B B B B

1,116.00
144.00
372.00

1,100.75
176.00
120.00
312.00
456.00
684.25
418.50

2,268.20
720.00
381.50

8,269.20

12,000.00
900.00
322.00
228.00
412.50
750.00
560.00
172.00
7,400.00
13,056.00
2,704.00
11,000.00
8,000.00
6,000.00
455.00

63,959.50

428.00
360.00
239.04
585.20
3,104.78
2,551.71
3,211.68
212.29
506.76
931.23
1,278.00
635.16
176.67
2,152.35
757.89

8.50
10.00

11.00
16.00
10.00
10.00
650.00
1,200.00
0.85
2.25
2.20
40.00
54.50

12,500.00
165.00
7.00
12.00
2,250.00
1,200.00
2.00

6.00
120.00
17.00
20.00
6,250.00
20,000.00
2,750.00

60.00
SUBTOTAL

750.00
45.00
300.00
6.10
9.40
6.20
610.00
400.00
180.00
100.00
29.00
580.00
20.00
20.00
75.00

R A R I < < AR < - S - A - S B - < © B B B A L B B B B B B B

P B B B B B B B B B B B B B B

790.50
120.00
341.00
1,036.00
80.00
60.00
312.00
456.00
684.25
418.50
2,268.20
720.00
381.50
7,667.95

12,500.00
1,485.00
322.00
228.00
1,237.50
1,200.00
560.00
516.00
12,000.00
13,872.00
2,080.00
6,250.00
20,000.00
5,500.00
780.00
78,530.50

750.00
360.00
300.00
854.00
4,408.60
3,775.80
4,880.00
400.00
720.00
900.00
2,088.00
1,160.00
180.00
180.00
675.00

8.50

10.00

11.00
15.50
10.00
10.00
650.00
1,200.00
0.85
2.25
2.20
40.00

54.50
SUBTOTAL

15,000.00
200.00
8.00
15.00
2,676.00
2,531.00
3.00

4.50
50.00
20.00
35.00
8,000.00
25,000.00
2,500.00

60.00
SUBTOTAL

428.00
50.00
239.04
4.18
6.62
4.19
401.46
212.29
126.69
103.47
17.75
317.58
19.63
239.15
84.21

€ B B B B L B B B B B B B B &

P B B B B B B B B B B B B B B

790.50
120.00
341.00
1,003.63
80.00
60.00
312.00
456.00
684.25
418.50
2,268.20
720.00
381.50
7,635.58

15,000.00
1,800.00
368.00
285.00
1,471.80
2,531.00
840.00
387.00
5,000.00
16,320.00
3,640.00
8,000.00
25,000.00
5,000.00
780.00
86,422.80

428.00
400.00
239.04
585.20
3,104.78
2,551.71
3,211.68
212.29
506.76
931.23
1,278.00
635.16
176.67
2,152.35
757.89

10.00
25.00

10.00
12.00
50.00
100.00
650.00
1,200.00
0.85
2.25
2.20
40.00

54.50
SUBTOTAL

15,000.00
251.00
4.35
13.00
4,800.00
6,800.00
4.50

4.50
80.00
17.00
18.00
7,000.00
20,000.00
4,500.00

75.00
SUBTOTAL

2,750.00
45.00
530.00
6.75
10.25
5.50
650.00
380.00
120.00
170.00
25.00
430.00
20.00
400.00
115.00

€ B B B L L B B B B B B B B B & © B B B L L B B B B B B B

P B B B B B B B B B B B B B B

930.00
300.00
310.00
777.00
400.00
600.00
312.00
456.00
684.25
418.50
2,268.20
720.00
381.50
8,557.45

15,000.00
2,259.00
200.10
247.00
2,640.00
6,800.00
1,260.00
387.00
8,000.00
13,872.00
1,872.00
7,000.00
20,000.00
9,000.00
975.00
89,512.10

2,750.00
360.00
530.00
945.00

4,807.25

3,349.50

5,200.00
380.00
480.00

1,530.00

1,800.00
860.00
180.00

3,600.00

1,035.00



91

92

93

94

95

96

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

126

127

128

129

130

131

40f5

632

632

632

632

632

632

632

632

632

632

632

632

632

632

632

632

632

632

633

633

642

644

644

202

202

254

407

448

448

503

505

507

507

509

510

511

511

511

512

512

515

RELAMP EXISTING SIGNAL SECTION WITH LED LAMP UNIT
CIRCULAR YELLOW, AS PER PLAN

RELAMP EXISTING SIGNAL SECTION WITH LED LAMP UNIT
CIRCULAR GREEN, AS PER PLAN

RELAMP EXISTING SIGNAL SECTION WITH LED LAMP UNIT
CIRCULAR YELLOW ARROW, AS PER PLAN

RELAMP EXISTING SIGNAL SECTION WITH LED LAMP UNIT
CIRCULAR GREEN ARROW, AS PER PLAN

DETECTOR LOOP

MESSENGER WIRE, 7 STRAND, 3/8" DIA. WITH ACCESSORIES

SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG

STRAIN POLE FOUNDATION

SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG

LOOP DETECTOR LEAD-IN CABLE

STRAIN POLE, TYPE TC-81.10, DESIGN 10, AS PER PLAN

SIGNALIZATION MISC.: CLASS 3, 35" WOOD POLE

SIGNALIZATION MISC.: TCPS IRM ISOLATION MODULE FOR
MICROWAVE VEHICLE MOTION SENSOR

SIGNALIZATION MISC.: MICROWAVE VEHICLE MOTION SENSOR

SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG

POWER CABLE, 3 CONDUCTOR, NO. 6 AWG

POWER SERVICE, AS PER PLAN

REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLAN

REUSE OF CONTROLLER

CONTROLLER WORK PAD

EDGE LINE, TYPE 1

CHANNELIZING LINE

TRANSVERSE LINE

STRUCTURES (OVER 20')

PORTIONS OF STRUCTURE REMOVED, OVER 20' SPAN, PER PLAN
BRIDGE RAILING REMOVED FOR REUSE
PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN
TACK COAT @ 0.075 GAL./S.Y.
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, PG64-28
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG64-28
UNCLASSIFIED EXCAVATION, AS PER PLAN
PILE DRIVING EQUIPMENT MOBILIZATION
16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVEN
16" CAST-IN-PLACE REINFORCED CONCRETE PILES,

DELIVERED, AS PER PLAN
EPOXY COATED REINFORCING STEEL
DOWEL HOLES W/NONSHRINK, NONMETALLIC GROUT, PER PLAN
CLASS S CONCRETE, MISC.: "T" BEAM CONNECTION AT PIER
CLASS C CONCRETE, PIER CAP
CLASS C CONCRETE, ABUTMENT INCLUDING FOOTING
TYPE 3 WATERPROOFING
TYPE B WATERPROOFING
PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE

MEMBERS LEVEL 1, B17-48, AS PER PLAN

10

602

762

495

2988

30

42

0.04

246

125

112.50

580

44

24

260

4088

102

38

85

EACH

EACH

EACH

EACH

EACH

FT.

FT.

EACH

FT.

FT.

EACH

EACH

EACH

EACH

FT.

FT.

EACH

EACH

EACH

EACH

MILE

FT.

FT.

LUMP

FT.

S.Y.

GAL

C.Y.

C.Y.

LUMP

LUMP

FT.

LUMP

POUND

EACH

C.Y.

C.Y.

C.y.

S.Y.

S.Y.

EACH

$130.00

$130.00

$130.00

$130.00

$900.00
$9.00
$2.00
$2,600.00
$2.00
$1.30
$6,000.00
$900.00
$300.00

$1,000.00
$3.00
$2.00
$1,500.00
$1,500.00
$2,000.00
$250.00
$650.00
$2.00
$5.00
SUBTOTAL

$5,000.00
$8.00
$2.40
$1.20
$110.00
$94.00
$8,500.00
$10,000.00
$15.00
$3,000.00

$0.84
$15.00
$1,000.00
$600.00
$360.00
$24.00
$38.00
$4,000.00

© B B B B L B B

1,170.00

1,170.00

260.00

260.00

9,000.00
5,418.00
1,524.00
10,400.00
990.00
3,884.40
24,000.00
900.00
300.00

1,000.00
90.00
84.00

1,500.00

1,500.00

2,000.00

250.00
26.00
492.00
625.00
93,231.40

5,000.00
900.00
1,392.00
52.80
550.00
2,256.00
8,500.00
10,000.00
3,900.00
3,000.00

3,433.92
1,530.00
1,000.00
3,000.00
13,680.00
2,040.00
76.00
12,000.00

93.00

134.00

85.00

106.00

815.00
4.15
2.40

2,540.00
2.24
155

3,980.00

996.00

133.00

998.00
5.15
5.15

1,281.00
3,298.00
1,375.00
221.00
1,050.00
2.24

5.74
SUBTOTAL

7,368.00
16.00
3.60

0.82
439.00
98.50
3,000.00
12,000.00
5.00
3,000.00

1.00
25.00
700.00
1,450.00
400.00
26.00

100.00
$2,500.00

$

€ B B B B B B B B B B B B B e
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$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

$
$

837.00

1,206.00

170.00

212.00

8,150.00
2,498.30
1,828.80
10,160.00
1,108.80
4,631.40
15,920.00
996.00
133.00

998.00
154.50
216.30
1,281.00
3,298.00
1,375.00
221.00
42.00
551.04
717.50
74,651.24

7,368.00
1,800.00
2,088.00
36.08
2,195.00
2,364.00
3,000.00
12,000.00
1,300.00
3,000.00

4,088.00
2,550.00
700.00
7,250.00
15,200.00
2,210.00
200.00
7,500.00

88.49

128.08

81.00

101.33

776.29
3.95
2.28

2,419.91
2.16
1.46

3,791.65

949.30

126.69

950.80
4.88
4.88

1,220.23
3,141.52
1,310.11
210.58
1,000.00
2.15

5.50
SUBTOTAL

6,000.00
8.00
3.44
0.82

418.00
93.60
8,000.00
6,500.00
30.00
700.00

1.25
27.00
1,100.00
1,900.00
645.00
30.00

25.00
$1,400.00

€ B B B B B B B B B B B B B B B B B B B B B s B e B e B &

€ B B B B B B B B B B B B B B B B

$
$

796.41

1,152.72

162.00

202.66

7,762.90
2,377.90
1,737.36
9,679.64
1,069.20
4,362.48
15,166.60
949.30
126.69

950.80
146.40
204.96
1,220.23
3,141.52
1,310.11
210.58
40.00
528.90
687.50
71,117.62

6,000.00
900.00
1,995.20
36.08
2,090.00
2,246.40
8,000.00
6,500.00
7,800.00
700.00

5,110.00
2,754.00
1,100.00
9,500.00
24,510.00
2,550.00
50.00
4,200.00

80.00

120.00

70.00

90.00

970.00
4.20
3.00

2,135.00
2.80
1.45

4,600.00

2,000.00

125.00

885.00
1.95
2.25

1,200.00
1,500.00
1,750.00
470.00
1,000.00
2.15

5.50
SUBTOTAL

22,751.80
7.00

4.00

0.90
450.00
95.00
4,500.00
8,500.00
25.00
1,750.00

1.25
28.00
1,500.00
1,100.00
550.00
30.00

100.00
$4,000.00

P B B B B B B B B B B B B B B B B B B B

720.00

1,080.00

140.00

180.00

9,700.00
2,528.40
2,286.00
8,540.00
1,386.00
4,332.60
18,400.00
2,000.00
125.00

885.00
58.50
94.50

1,200.00
1,500.00
1,750.00

470.00
40.00

528.90

687.50

80,263.80

22,751.80
787.50
2,320.00
39.60
2,250.00
2,280.00
4,500.00
8,500.00
6,500.00
1,750.00

5,110.00
2,856.00
1,500.00
5,500.00
20,900.00
2,550.00
200.00
12,000.00

88.49

128.08

81.00

101.33

776.29
3.95
2.28

2,419.91
2.16
1.46

3,791.65

949.30

126.69

950.80
4.88
4.88

1,220.23
3,141.52
1,310.11
210.58
1,000.00
2.15

5.50
SUBTOTAL

9,000.00
8.00

4.00

0.50
150.00
150.00
7,000.00
20,000.00
24.00
1,400.00

2.00
20.00
600.00
1,600.00
500.00
29.00

68.00
$2,000.00

P B B B B B B B B B B B B B B B B B B

796.41

1,152.72

162.00

202.66

7,762.90
2,377.90
1,737.36
9,679.64
1,069.20
4,362.48
15,166.60
949.30
126.69

950.80
146.40
204.96
1,220.23
3,141.52
1,310.11
210.58
40.00
528.90
687.50
71,157.62

9,000.00
900.00
2,320.00
22.00
750.00
3,600.00
7,000.00
20,000.00
6,240.00
1,400.00

8,176.00
2,040.00
600.00
8,000.00
19,000.00
2,465.00
136.00
6,000.00

120.00

160.00

115.00

135.00

1,000.00
6.10
1.90

2,550.00
2.80
1.80

4,650.00

725.00
250.00

1,150.00
6.25
5.00

1,450.00

2,500.00

2,500.00

230.00

1,000.00

2.15

5.50
SUBTOTAL

25,000.00
20.00
3.44

0.82
418.00
93.60
18,000.00
15,000.00
37.00
4,000.00

1.00
12.00
3,600.00
1,500.00
600.00
25.00

100.00
$7,000.00

€ B B B B B B B B B B B B B B B B B B B B B e B e B e B &

B B B B B B B B B B B B B B B B B B B &

1,080.00

1,440.00

230.00

270.00

10,000.00
3,672.20
1,447.80

10,200.00
1,386.00
5,378.40

18,600.00

725.00
250.00

1,150.00
187.50
210.00

1,450.00

2,500.00

2,500.00
230.00

40.00
528.90
687.50

91,970.05

25,000.00
2,250.00
1,995.20

36.08
2,090.00
2,246.40

18,000.00

15,000.00
9,620.00
4,000.00

4,088.00
1,224.00
3,600.00
7,500.00
22,800.00
2,125.00
200.00
21,000.00



132

133

134

135

136

137

138

139

140

141

142

50f5

516

516

516

516

517

518

518

523

526

512

1" PREFORMED EXPANSION JOINT FILLER
2" DEEP JOINT SEALER

1/8" PREFORMED BEARING PAD

1" ELASTOMERIC BEARING PAD, 6"X12"
BRIDGE RAILING REBUILT, AS PER PLAN
POROUS BACKFILL WITH FILTER FABRIC
SPECIAL - STEEL DRIP STRIP

DYNAMIC LOAD TESTING

REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER PLAN
SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)

MISCELLANEOUS

SPECIAL PREMIUM, CONTRACT BOND

17

12

112.50

131

18

69

S.F.

FT.

S.F.

EACH

FT.

LUMP

FT.

EACH

S.Y.

S.Y.

LUMP

$5.50
$20.00
$12.00
$80.00
$14.00
$2,400.00
$8.50
$3,000.00
$200.00
$11.00
SUBTOTAL

5,000.00

SUBTOTAL

© B B B B B B B B B

93.50
160.00
36.00
960.00
1,575.00
2,400.00
1,113.50
3,000.00
3,600.00
759.00
86,007.72

5,000.00
5,000.00

10.00 $ 170.00
10.00 $ 80.00
35.00 $ 105.00
50.00 $ 600.00

8.00 $ 900.00
3,000.00 $ 3,000.00
5.00 $ 655.00
4,000.00 $ 4,000.00
140.00 $ 2,520.00
15.00 $ 1,035.00
SUBTOTAL ¢ 87,914.08
6,000.00 $ 6,000.00
SUBTOTAL ¢ 6,000.00

TOTAL $ 532,491.00

8.00 $ 136.00

30.00 $ 240.00
25.00 $ 75.00
46.00 $ 552.00
22.00 $ 2,475.00
1,500.00 $ 1,500.00
6.00 $ 786.00
3,500.00 $ 3,500.00
410.00 $ 7,380.00
16.00 $ 1,104.00
SUBTOTAL ¢ 103,789.68
3,000.00 $ 3,000.00
SUBTOTAL g 3,000.00

TOTAL $ 578,112.00

3.00
60.00
30.00
35.00
15.00

3,000.00
3.50
3,500.00
350.00

15.00
SUBTOTAL

19,850.00
SUBTOTAL

TOTAL

$
$
$
$
$
$
$
$
$
$
$

$
$

$

51.00
480.00
90.00
420.00
1,687.50
3,000.00
458.50
3,500.00
6,300.00
1,035.00
119,316.90

19,850.00
19,850.00

596,000.00

9.00
16.00
40.00
30.00
14.00

3,800.00
5.00
3,000.00
305.00

29.00
SUBTOTAL

6,300.00
SUBTOTAL

TOTAL

© B B B B L B B B B

$

153.00
128.00
120.00
360.00
1,575.00
3,800.00
655.00
3,000.00
5,490.00
2,001.00
114,931.00

6,300.00
6,300.00

631,956.00

8.00
50.00
80.00
70.00
24.45

6,000.00
10.00
5,000.00
325.00

16.00
SUBTOTAL

8,000.00
SUBTOTAL

TOTAL

© B B B B L B B B B

$
$

$

136.00
400.00
240.00
840.00
2,750.63
6,000.00
1,310.00
5,000.00
5,850.00
1,104.00
166,405.31

8,000.00
8,000.00

735,136.03



